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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 

duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 



2 

 

e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   

  



 

3 

 

TABLE OF CONTENTS 

 

Glossary of Terms, Abbreviations, and Acronyms .............................. 5 

Section I. Invitation to Bid ..................................................................... 8 

Section II. Instructions to Bidders ...................................................... 11 

1. Scope of Bid ................................................................................................ 12 

2. Funding Information ................................................................................... 12 

3. Bidding Requirements ................................................................................. 12 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices ........ 12 

5. Eligible Bidders ........................................................................................... 13 

6. Origin of Associated Goods ........................................................................ 13 

7. Subcontracts ................................................................................................ 13 

8. Pre-Bid Conference ..................................................................................... 13 

9. Clarification and Amendment of Bidding Documents................................ 13 

10. Documents Comprising the Bid: Eligibility and Technical Components ... 14 

11. Documents Comprising the Bid: Financial Component ............................. 14 

12. Alternative Bids .......................................................................................... 15 

13. Bid Prices .................................................................................................... 15 

14. Bid and Payment Currencies ....................................................................... 15 

15. Bid Security ................................................................................................. 15 

16. Sealing and Marking of Bids....................................................................... 15 

17. Deadline for Submission of Bids ................................................................ 16 

18. Opening and Preliminary Examination of Bids .......................................... 16 

19. Detailed Evaluation and Comparison of Bids ............................................. 16 

20. Post Qualification ........................................................................................ 16 

21. Signing of the Contract ............................................................................... 17 

Section III. Bid Data Sheet .................................................................. 18 

Section IV. General Conditions of Contract ....................................... 21 

1. Scope of Contract ........................................................................................ 22 

2. Sectional Completion of Works .................................................................. 22 

3. Possession of Site ........................................................................................ 22 

4. The Contractor’s Obligations ...................................................................... 22 

5. Performance Security .................................................................................. 23 

6. Site Investigation Reports ........................................................................... 23 



 

4 

 

7. Warranty ...................................................................................................... 23 

8. Liability of the Contractor ........................................................................... 23 

9. Termination for Other Causes ..................................................................... 23 

10. Dayworks .................................................................................................... 24 

11. Program of Work......................................................................................... 24 

12. Instructions, Inspections and Audits ........................................................... 24 

13. Advance Payment........................................................................................ 24 

14. Progress Payments ...................................................................................... 24 

15. Operating and Maintenance Manuals.......................................................... 24 

Section V. Special Conditions of Contract .......................................... 26 

Section VI. Specifications .................................................................... 28 

Section VII. Drawings .......................................................................... 62 

Section VIII. Bill of Quantities ............................................................ 63 

Section IX. Checklist of Technical and Financial Documents ........... 71 

 



 

5 

 

Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance with 

Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in 

the IB must conform to the Bidding Documents and in particular to the relevant information 

in the Bid Data Sheet. 
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REPUBLIC OF THE PHILIPPINES 

POLOMOLOK WATER DISTRICT 
National Highway, Polomolok, South Cotabato 

Tel Nos. (083) 500-926/ 500-9314/500-9340 / Telefax No. (083) 500-8008 

INVITATION TO BID FOR CONSTRUCTION OF PUMP 

HOUSE AND PERIMETER FENCE AT PS. NO. 12 

(ANTIPORTA) 

 
1. The   Polomolok Water District, through the Government of the Philippines under the 

Corporate Budget for the Contract approved by the Board for FY 2024 intends to apply 

the sum of EIGHT HUNDRED EIGHTY THOUSAND NINE HUNDRED 

NINETY FOUR & 00/100 (PHP 880,994.00), inclusive of VAT and all other 

applicable government taxes, fees and other charges, being the Approved Budget for 

the Contract (ABC) to payments under the contract PB 24-20, CONSTRUCTION OF 

PUMP HOUSE AND PERIMETER FENCE AT PS. NO. 12 (ANTIPORTA). Bids 

received in excess of the ABC shall be automatically rejected on bid opening. 

 

2. The Polomolok Water District now invites bids for the above Procurement Project.  

Completion of the Works is required within 60 calendar days from receipt of Notice to 

Proceed or Purchase Order. Bidders should have completed, within 3 years from the 

date of submission and receipt of bids, a contract similar to the Project. The description 

of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. 

Instructions to Bidders. 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from Polomolok Water District and 

inspect the Bidding Documents at the address given below from 8:00 AM to 5:00 PM 

and/or at the PhilGEPS website and Polomolok Water District website. 

 

5. A complete set of Bidding Documents may be acquired by interested Bidders on 21 

June 2024 from the given address and website(s) below: 

 

PhilGEPS website (https://www.philgeps.gov.ph) and Polomolok Water District 

website (polwaterdistrict.gov.ph) and upon payment of the applicable fee for the 

Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the 

amount of PHP 1,000.00. The bidder shall present its proof of payment for the fees by 

facsimile (083 – 500 – 8008), or through e-mail (bacpolwd@gmail.com) the scanned 

proof of the payment. 

 

6. The Polomolok Water District through its Bids and Awards Committee will hold a 

Pre-Bid Conference on 02 July 2024, 9:00 AM at the Conference Room, 2nd Floor 

Admin. Bldg. Polomolok Water District which shall be open to prospective bidders. 
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Prospective bidders can also attend via video conferencing thru Zoom. A link shall 

be provided by the BAC Secretariat. 

 

7. Bids must be duly received by the BAC Secretariat at the address below on or before 18 

July 2024 at 9:00 AM.  If a bidder chooses to submit a soft copy of the bids online, the 

bidder shall send it to a unique shared link which will be provided by the BAC 

Secretariat to a particular bidder. The confidentiality of the submitted bids is 

protected by the bidder’s password. Late bids shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

9. Bid opening shall be on 18 July 2024 at 9:00 AM at the Conference Room, 2nd Floor 

Admin. Bldg. Polomolok Water District.  Bids will be opened in the presence of the 

bidders’ representatives who choose to attend the Bid Opening at the address below and 

at the same time.   

 

10. For the online submission of bids, the bidders will be given a link where to submit its 

bids.  Bidders must submit a PDF copy of the notarized Bid Securing Declaration or a 

scanned copy of any acceptable form of Bid Security, together with the eligibility 

requirements, technical and financial proposals, as specified in the Bidding documents. 

The date and time appearing in the e-mail of BAC for the bids submitted online must 

be on or before 18 July 2024 at 9:00 AM to be on time. 

 

11. The BAC shall open the online submitted bids with the bidder’s password, which is 

only known to the bidder, during the opening of bids. This is to maintain the integrity 

of the government bidding process  

 

12. The Polomolok Water District reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Sections 35.6 and 41 of  the 2016 revised IRR of RA No. 9184, without 

thereby incurring any liability to the affected bidder or bidders.  

  

13. For further information, please refer to: 

 

BAC - Secretariat  

Polomolok Water District  

            TeleFax No.    : (083) 500-8008  

E-mail address  : bacpolwd@gmail.com 

 

14. You may visit the following websites: 

 

https://www.philgeps.gov.ph - PhilGEPS  

polwaterdistrict.gov.ph - Polomolok Water District  

  

 

             SGD                                

ENGR. NICASIO B. ESPESOR  
                              BAC Chairman 

 

mailto:bacpolwd@gmail.com
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, POLOMOLOK WATER DISTRICT wishes to receive Bids for 

the CONSTRUCTION OF PUMP HOUSE AND PERIMETER FENCE AT PS. 

NO. 12 (ANTIPORTA) with identification number PB 24-20. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for FY 2024 in the 

amount of EIGHT HUNDRED EIGHTY THOUSAND NINE HUNDRED 

NINETY FOUR & 00/100 (PHP 880,994.00). 
 

2.2. The source of funding is: 

 

a. GOCC and GFIs, the Corporate Operating Budget. 

 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 
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5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through videoconferencing as 
indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 
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IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the 

type and cost of the contract for this Project. Any additional type of Contractor 

license or permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 
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12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until one hundred twenty days from the 

date of the opening of bids. Any bid not accompanied by an acceptable bid 

security shall be rejected by the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 
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of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 
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21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 

 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

 

Building Construction 

 

7.1 Not Applicable 

10.3 PCAB License – Small A – Category Trade to (PCAB License Small B, C & D) 

10.4 

 

The following key personnel shall be present during the implementation of the 

project and must meet the required minimum years of experience set below: 

  

Key Personnel                                                               Relevant Experience 

Project Engineer/Manager minimum of 5 years 

Materials Engineer                                                          minimum of 5 years 

Safety Officer                                                    minimum of 5 years 

Foreman  minimum of 5 years 

Mason minimum of 5 years 

Carpenter minimum of 5 years 

Laborer (skilled) minimum of 5 years 

Laborer (unskilled) minimum of 5 years 

First Aider minimum of 5 years 
 

 

10.5 

 

The minimum major equipment requirements are the following:  

                                                                

Equipment No. 

Concrete Vibrator 1 

Bar Cutter  1 

Bar Bender  1 

Plate Compactor 1 

Welding Machine with Genset 1 

Concrete Mixer (1bagger) 1 

 

 

12 Not allowed 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

 

a. The amount of not less than PHP 17,619.88, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; or 

b. The amount of not less than PHP 44,049.70 if bid security is in Surety 

Bond.3 
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16 
Each Bidder shall submit 1 original of the first and second components of its bid 

or two (2) password-protected Bidding Documents in compressed archive 

folders, in case of electronic bid submission, and which shall be submitted 

simultaneously. The first shall contain the technical component of the bid, 

including the eligibility requirements under Section 23.1 of this IRR 

For authentication purposes, all pages of the bidding documents for submission 

must be certified by the authorized signatory of the participating 

Bidder/Company. The bidders are also reminded to PUT PROPER TAB ON 

EACH BIDDING DOCUMENTS. 

 

Unsealed or unmarked bid envelopes, or in case of electronic bid submission, 

Bidding Documents not in compressed archive folders and are not password 

protected, shall be rejected. However, bid envelopes that are not properly sealed 

and marked shall be accepted, provided that the bidder or its duly authorized 

representative shall acknowledge such condition of the bid as submitted. The 

BAC shall assume no responsibility for the misplacement of the contents of the 

improperly sealed bid envelopes or improperly compressed or password-

protected folder, or for its premature opening. 

 

19.2 Partial bids are not allowed. 

20 No further instructions  
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The winning bidder shall submit the following additional documents relevant to 

the Project ten (10) calendar days from the receipt of the Notice of Award:  

 

- construction schedule and S-curve, manpower schedule, construction 

methods, equipment utilization schedule, construction safety and health 

program approved by the Department of Labor and Employment, and 

PERT/CPM or other acceptable tools of project scheduling.  

- Contractor’s All Risk Insurance (CARI)p 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in 

the GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through 

the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

 



 

23 

 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 

 
GCC Clause  

2 No sectional completion of Works 

4.1 The schedule of delivery of the possession of the site to the Contractor, 

shall be in full to carry out the projects on its intended completion of date 

which is one hundred twenty (120) calendar days. 

6 No further instructions. 

7.2 Fifteen (15) years. 

10 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within ten (10) calendar days of delivery of the 

Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is 5% of the contract amount. 

13 The amount of the advance payment shall not exceed 15% of the total 

contract price and schedule of payment. 

14 Materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.  

15.1 The date by which operating and maintenance manuals are required: Not 

applicable. 

 

The date by which “as built” drawings are required is fifteen (15) 

calendar days after project completion. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 5% of 

the contract amount. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the objectives 

of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 

ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 

require that all goods and materials to be incorporated in the Works be new, unused, of the 

most recent or current models, and incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are established 

principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions prevail. 

The General Specifications should cover all classes of workmanship, materials, and 

equipment commonly involved in construction, although not necessarily to be used in a 

particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the 

latest current edition or revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract.  Where such standards and codes are 

national, or relate to a particular country or region, other authoritative standards that ensure 

a substantially equal or higher quality than the standards and codes specified will be accepted 
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subject to the Procuring Entity’s Representative’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be 

fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 

the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal 

or higher quality, the Contractor shall comply with the standards specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person drafting 

the Bidding Documents.  They should not be included in the final Bidding Documents. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

30 

 

TECHNICAL SPECIFICATIONS FOR PERIMETER FENCE 
  

1.0 GENERAL  

  

The works shall be carried out according to the Technical Specifications and shall govern the 

methods of construction and the kind of materials to be used for the proposed building as shown 

in the plans and detailed drawings. 

  

The plans, detailed drawings, and technical specifications shall be considered as completing 

each other, so that what is mentioned or shown in one, although not mentioned or shown in the 

other, shall be considered as appearing on both.  In case of conflict between the two, the same 

shall be referred to the Polomolok Water District-General Manager for resolution.  

  

All works shall be carried simultaneously with electrical, plumbing, sanitary, and other 

services. Materials not conforming to Specifications shall be rejected. 

 

1.1      PLANS AND SPECIFICATIONS 

 

The plans and specifications shall be considered as binding and all times of work mentioned in 

one but not mentioned or indicated in the other or vice-versa, shall be considered as if these are 

duly mentioned in both. 

 

Where no numerical indications appear on the plans, all drawings shall be carefully followed 

according to the scale indicated; such numerical notation shall be followed. 

 

No changes in the drawings, specifications shall be made by the Owner, Contractor, or 

workmen without prior approval of the Architect/Engineer. 

 

7.2.1.2   GENERAL CONDITIONS  

  

The Contractor shall verify the existing condition of the structural and lot boundaries. The total 

demolition of the existing structure (if any) within the proposed project site is required. 

  

7.3.1.3   CONTRACTOR’S OFFICE & ACCOMMODATION  

  

A Temporary Facility is required and shall be adequate, rainproof, spacious, airy, and hygienic 

with proper lighting and toilet facilities. The area shall be kept neat and clean. Any garbage or 

sewage shall be disposed at a location and in a manner approved by the Engineer.   

  

Space allocated for storage of various materials such as cement, reinforcement steel, and 

petroleum products, etc, shall be separated to avoid contamination. Petroleum products shall 

be stored and handled in a way that avoids contamination of groundwater. Workshops shall be 

installed with oil and grease traps for the same purpose. 

  

The Contractor shall provide, at his own expense, adequate temporary accommodation and 

toilet facilities for his Workmen and keep the same in good conditions. Proper methods of 

sanitation and hygiene should be employed during the whole project duration. The above-

mentioned temporary structures shall be removed on the completion of the Works at 

Contractor’s own cost. All materials shall belong to the Contractor.  
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The Contractor shall make his arrangement for the supply of electric power and lighting as 

required for construction purposes. 

  

7.4.1.4   SAFETY MEASURES  

  

The Contractor shall be responsible for the safety of all workmen and other persons entering 

the Works and shall at his own expense take all measures, subject to the Engineer's approval, 

necessary to ensure their safety. Such measures shall include but not limited to: 

  

• Appropriate personal protective equipment (helmet, dust mask, safety shoes, 
and hand gloves) must be provided and worn by Workmen; 

• First Aid Cabinet must be fully equipped and readily available for the treatment 
of sickness and injuries; 

• Provide safety and emergency regulations for fire and electric shock prevention;  

Safe control of flowing water; and 

• Must be compliant with the set standards and regulations by the concerned 
government agency for Covid 19 

• Conduct regular safety meetings. 
  

7.5.1.5 NOTICE BOARD  

  

The Contractor shall erect notice board (4’x8’) at the site giving details of the Contract in the 

format provided by COA. It shall be removed upon receipt of Certificate of Completion.  

  

7.6.1.6 ENVIRONMENTAL PROTECTION WORKS  

  

The environment means the surrounding area including human and natural resources to be 

affected by execution and after completion of works. The Contractor shall take all precautions 

for safeguarding the environment during the construction of the works. He shall abide by all 

prevalent laws, rules, and regulations governing pollution and environmental protection. The 

Contractor shall prohibit employees from cutting of trees and the former shall be responsible 

for the action of the latter.   

  

Waste materials must be collected, stored, and transported to an approved dump/disposal area. 

  

The PolWD Engineer shall have the power to disallow the method of construction and/or the 

use of any burrow/quarry area if the stability and safety of the works or any adjacent structure 

are endangered, or there is undue interference with the natural or artificial drainage, or the 

method of use of the area will promote undue erosion. 

  

    

2.0 SITE DIARY OR MANUAL FIELD BOOK  

  

The Contractor shall keep Site Diary or Manual Field Book wherein full details of the work 

carried out during each day shall be fully recorded. The Site Diary or Manual Field Book shall 

be available for inspection by the Engineer any time during normal office hours. It shall 

include:  

  

 Project Name:  

 Date 
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 Contractor’s Name  

 Contractor’s Representative 

 Weather Conditions, rainfall and river water level (indicate “NO WORK”, if 
unworkable days)  

 Description, quantity, and location of work performed 

 Shift and working hours  

 Worker’s attendance 

 Equipment used 

 Number and category of workers working at site 

 Test carried out and results 

 Inspection carried out by the Engineer 

 Problems or abnormal occurrence 

 Defective/Non-Compliant Work & Corrective Action;  

 Site Instructions  

 Visitors; and  

 Accident (if any)  

  

3.0 SITE PREPARATION WORKS  

  

Clearing and grubbing and cutting of trees shall include handling, salvaging, piling, and 

disposing of the cleared materials with all leads and lifts. Trees shall be cut in sections from 

the top downwards. All timber shall not be used by the Contractor for any purpose and shall 

remain the property of the PolWD.   

  

Clearing shall consist of the cutting, removing, and disposal of all trees, bushes, shrubs, grass, 

weeds, other vegetation, anthills, rubbish, fences, top organic soil and rocks, and boulders 

exposed or lying on the surface.  

 

The construction site shall be leveled according to the plans and cleared of rubbish, roots, and 

other perishable and objectionable matters to a suitable subgrade. All such unsuitable materials 

shall be removed from the construction site and spread uniformly over the areas adjacent to the 

proposed building, or otherwise disposed of as may be directed by the PolWD Engineer in-

charge of the construction.  

  

Materials obtained from clearing and grubbing shall be disposed of in borrow pits or other 

suitable places and be covered up with soil or gravel as directed by the PolWD Engineer. The 

burning of combustible materials shall not be permitted.  

  

4.0 STAKING OUT THE BUILDING LINES  

    

The building lines shall be staked out on the lines and grades shown in the drawings established 

before any excavation is started.  Batter boards and reference marks shall be erected at such a 

place where they will not be disturbed during the excavation of the building. 

  

During the period of the commencement of works, the Contractor shall survey the construction 

area and confirm the levels. He shall immediately notify the PolWD Engineer of any 

discrepancies and shall agree with the Engineer any amended values on the plan. All stations 

and reference points shall be marked and protected to the satisfaction of the PolWD Engineer. 

All working benchmarks shall be near major/medium structure sites. Accurate establishment 
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of the centerlines based on the Drawing is required. The existing profile and cross-section shall 

be jointly taken with the Engineer.  

 

5.0 EXCAVATION  

  

Foundation trench shall be dug to the exact width and depth and levels as indicated in the 

drawings. Sides of the trenches shall be vertical. In case soil does not permit vertical sides, the 

Contractor shall protect the sides with timber shoring. Excavated earth shall not be placed 

within 1.5 meters of the edge of the trench. The Project Engineer may direct the Contractor to 

place excavated earth at a particular site up to 30 meters away from the proposed building. 

After completion of the foundation masonry, the remaining portion of the trench not filled by 

masonry shall be filled up with earth in layers of 115 cm, watered, and well-rammed. 

  

No excavation or foundation work shall be filled in or covered up before the inspection and 

approval of the Project Engineer.  

  

6.0 BACKFILLS  

  

The work shall consist of filling for construction of embankment for plinth of building and 

include furnishing, placing, compacting and shaping suitable materials obtained from approved 

sources in accordance to lines, levels, grades, dimensions shown on the drawings. The 

preparation of the surface is by layer. Each layer shall not exceed 300 mm in thickness before 

compaction. Each layer of material shall then be watered and compacted to 95% dry density at 

optimum moisture content. 

  

7.0 TERMITE CONTROL  

  

Termite control is a method to prolong and protect structures from termite infestation. Soil 

poisoning is the process wherein the soil is treated with chemical solutions to control and 

prevent the entry of termite into the structure. After excavation, soil treatment must be done. 

The bottom surface and the sides of the excavation made from masonry foundation and 

basements shall be treated with termite concentrate at a rate of 5 L/sq.m. surface area or as 

specified by the product data. 

  

 

 

8.0 MASONRY WORKS  

  

Masonry works is a form of construction work equipped with stone, bricks, concrete, hollow 

clay tile, concrete block or tile, or other similar building units or material or a combination of 

these materials laid up the unit and set in mortar. Concrete hollow blocks are classified as load-

bearing and non-load bearing blocks. Installation of Concrete Hollow Blocks is done either 

block laying after the concreting of tied columns or concreting of columns after block laying 

of walls. 

 

 

8.1  CONCRETE HOLLOW BLOCK WALLS 

  

All exterior concrete hollow blocks to be used for first floor walls shall be at least 150 mm 

thick, while concrete hollow blocks for interior walls unless otherwise indicated, shall be 100 
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mm thick.  For interior CHB walls were plumbing pipes and fittings shall be located, the 

thickness shall be at least 150 mm.   Concrete Hollow Blocks as indicated on the drawings shall 

conform to ASTM C- 129 (non- load bearing).  The nominal thickness of the blocks shall be 

4” and 6” as required. 

   

1. All CHB Walls have a minimum compressive strength of 450PSI and shall be reinforced 

as presented in Table 1.  

2. The minimum lap length of splice shall be 250mm.  

3. Provide right-angled reinforcement at corners, 900mm long.  

4. Where CHB walls adjoin columns, RC beams, and RC walls. Dowel with the same size as 

the vertical or horizontal reinforcements shall be provided.  

 

TABLE 1. SCHEDULE OF CHB REQUIREMENTS  

BLOCK 

THICKNESS  

HORIZONTAL 

REINFORCEMENTS  

VERTICAL 

REINFORCEMENTS  

100mm  10mmǿ @ 400mm O.C  10mmǿ @ 400mm O.C  

150mm  10mmǿ @ 400mm O.C  10mmǿ @ 400mm O.C  

 

 Concrete Hollow Blocks shall be wet thoroughly with water before laying.  Blocks shall be 

laid in running bond with the vertical faces truly vertical and with clean-cut joints. 

   

8.2  CEMENT MORTAR  

  

The concrete hollow block walls shall be filled with cement mortar consisting of 1 part Portland 

cement and 3 parts sand by the volume. They shall be reinforced with round deformed bars, a 

10 mm diameter spaced not more than 600mm on both vertical and horizontal bars. 

  

Cement and sand are mixed in a specified proportion. The mixing shall be done in a mechanical 

mixer unless hand mixing is permitted by the PolWD Engineer. If hand mixing is allowed, the 

operation shall be carried out on a clear watertight platform. In the required proportion, cement 

and sand shall be first mixed dry to obtain a uniform color. Then the required quantity of water 

shall be added and the mortar shall be mixed to produce workable consistency. The mortar 

shall be mixed for at least three minutes after the addition of water in the case of mechanical 

mixing. In the case of hand mixing, the mortar shall be hoed back and forth for about 10 minutes 

after the addition of water to obtain a uniform consistency. 

  

Any mortar that has become unworkable due to loss of water before elapsing the initial setting 

time of cement shall be rewet to make it workable and shall be used in the works. On no 

account, mortar shall be used after elapsing the initial setting of cement.  

 

8.3  PLASTERING OF CHB 

 

After the installation of Concrete Hollow Blocks in the specified area. Any surfacing area 

should be plastered with concrete with a minimum thickness of 16mm. 

 

Firewall or/and existing perimeter fence that provide as a wall should be plastered by concrete 

with waterproofing admixture to prevent the seepage of water during storms of rainfalls.  
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9.  CONCRETE WORKS  

  

9.1  PROPORTIONING OF CONCRETE  

  

All concrete works shall be done in accordance with the standard specifications for plain and 

reinforced concrete.  Cement to be used shall be Portland cement, or other equivalent brands 

more readily available on the locality.  Alternative cement so selected must meet the 

requirement of Portland and Pozzolan types of cement, and approved by the PolWD Engineer 

in-charge of the construction.  

  

The following proportion of concrete mixtures shall be used for the various parts of the 

building:  

  

  Columns, footing and     

  Hanging slab       -  Class A  (1:2:4) / Premix  

(3000 psi) 

  Concrete, Hollow block footings  -   Class B  (1:2-1:2:5)  

  Reinf. Conc. Beams and slabs  -  Class A  (1:2:4)  

  Concrete slabs floor on fill   -   Class C   (1:3:6)  

  Septic vault cover      -  Class A   (1:2:4)  

  

Cement and aggregates shall be stored in such a manner as to prevent their deterioration or the 

intrusion of foreign matter. Cement shall be stored immediately upon arrival on the site of the 

work, insubstantial, waterproof bodegas. The floor must be sufficiently elevated to deter 

dampness. Aggregates shall be stored separately from other foreign materials.  

  

Water to be used for mixing the concrete shall be clean and free from injuries, amount of oil 

acids, alkaline, salt, and other organic materials. Mixers, which have been out of use for more 

than 30 minutes, shall be thoroughly cleaned before fresh concrete is mixed. Mixers shall be 

cleaned out before changing to another type of cement.  

 

 

9.2  MIXING AND PLACING CONCRETE  

  

All concrete shall be mixed thoroughly and should be deposited as nearly as practicable. Make 

sure that the concrete is of the required workability at the point and time of placing.  The mixing 

time of concrete is not less than 60 seconds for 1.5 cu.m. mixer capacity and not less than 90 

seconds for more than 1.5 cu.m. mixer capacity. Interval of placing the concrete shall not be so 

long allowing the concrete in place to harden partially. The time elapsing between mixing, 

transporting, placing, and compaction altogether of a batch of concrete shall not be longer than 

the initial setting time of the concrete. Waterproofing compounds shall be added to the concrete 

mix in areas of the structure where it will be with the weather for this project (Phase 1). 

Retempering of concrete will not be permitted.  

 

 

o Unless otherwise indicated in plans or noted in the structural specification, the 
minimum 28 days compressive cylinder strength shall be as follows:  

  

1. Suspended slabs, beams, and girders – 21MPA (3000PSI)  
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2. Columns and pedestal – 21MPA (3000PSI)  

3. Retaining walls – 21MPA (3000PSI)  

4. Footing Tie beams – 21MPA (3000PSI)  

5. Parapet walls and Gutter – 21MPA (3000PSI)  

6. Other Structural Elements – 21MPA (3000PSI)  

7. Slab on grade, Curtain walls – 17MPA (3000PSI)  

8. Bedded slab, Sidewalks - 17MPA (3000PSI)  

9. Non- Structural Elements - 17MPA (3000PSI)  

  

o Concrete shall be deposited in its final position without segregation, rehandling, 

or flowing. Placing shall be done properly with buggies, bucket, or wheel – 

borrows, no chutes shall exceed six (6) meter aggregate length. 

o No depositing of concrete shall be allowed without the use of vibrators unless 

authorized by the Architect/Engineer in charge of the project.  

 

 

9.3  PLACING PROCEDURES  

  

The concrete shall be deposited as nearly as possible in its final position. It shall be placed to 

avoid segregation of the concrete and displacement of the reinforcement, other embedded 

items, or formworks. When placing on a nearly horizontal surface, placing shall start at the 

lower end of the surface to avoid decompaction of concrete.    

  

For the pouring of concrete for columns, the Contractor shall use drop chute with a maximum 

drop height of 1.50 meters or less. For the pouring of concrete for the slab, the Contractor shall 

execute the placing direction with a backward movement. Concrete slab on fill with 100 mm 

thick shall be poured on the gravel bed and shall be placed with the 10mm diameter 

Reinforcement Steel Bar (RSB) spaced at 400mm both ways.  

  

Layers shall not be placed so that they form featheredge, nor shall they be placed on a previous 

layer, which has taken its initial set. To comply with this requirement, another layer may be 

started before the initial set of the preceding layer.   

  

Concrete shall not be placed during rain, which is sufficiently heavy or prolonged to wash 

mortar from coarse aggregate on the exposed faces of fresh concrete. Means shall be provided 

to remove any water accumulating on the surface of the placed concrete. Concrete shall not be 

deposited into such accumulations of water.  

  

In dry weather, covers shall be provided for all fresh concrete surfaces, which are not being 

worked on. Water shall not be added to concrete for any reason.  

  

9.4  INTERRUPTIONS TO PLACING  

  

If the concrete placing is interrupted for any reason and the duration of the interruption cannot 

be forecast or is likely to be prolonged, the Contractor shall immediately take the necessary 

action to form a construction joint to eliminate as far as possible featheredge and sloping top 

surfaces and shall thoroughly compact the concrete. All work on the concrete shall be 

completed before elapse of initial setting time and it shall not thereafter be disturbed until it is 

hard enough to resist damage. 
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Before concreting is resumed after such an interruption, the Contractor shall cut out and remedy 

all damaged or un-compacted concrete featheredge or any undesirable features and shall leave 

a clean sound surface against which the fresh concrete may be placed. 

  

9.5  DIMENSIONS OF POUR  

  

Pours shall not be more than two meters high and shall as far as possible have a uniform 

thickness over the plan area of the pour.  The Contractor shall plan the dimensions and sequence 

of pours in such a way that cracking of the concrete does not take place due to thermal or 

shrinkage stresses.  

  

9.6  COMPACTION OF CONCRETE  

  

Concrete shall be fully compacted throughout the full extent of the placed layer. It shall be 

thoroughly worked against the formwork and around any reinforcement and other embedded 

items, without displacing them. Care shall be taken at arises or other confined spaces. 

Successive layers of the same pour shall be thoroughly worked together. 

  

Concrete shall be compacted with the assistance of mechanical immersion vibrators. 

Immersion and surface vibrators shall operate at a frequency of between 70 to 200 hertz. The 

Contractor shall ensure that vibrators are operated at pressures and voltages not less than those 

recommended by the manufacturer so that the compaction effort is not reduced. 

  

Vibrators shall be continued at each point until the concrete ceases to contract, air bubbles have 

ceased to appear, and a thin layer of mortar has appeared on the surface. Vibrators shall not be 

used to move concrete laterally and shall be withdrawn slowly to prevent the formation of 

voids.  

  

The vibrator shall be inserted vertically into the concrete to penetrate the layer underneath at 

regular spacing, which shall not exceed the distance from the vibrator over which vibration is 

visibly effective and some extent of vibration is overlapped.  

  

Vibration shall not be applied by way of reinforcement nor shall the vibrators be allowed to 

touch reinforcement, sheathing ducts, or other embedded items. 

  

The intensity of vibration shall be such as to visibly affect a mass of concrete with a 3 cm slump 

over a radius of at least 50 cm. Regular slump tests should be carried out to control the addition 

of water and to maintain the required consistency. 

  

9.7  CURING OF CONCRETE  

  

Concrete shall be protected during the first stage of hardening from loss of moisture and from 

the development of temperature differentials within the concrete sufficient to cause cracking. 

The methods used for curing shall not cause damage of any kind to the concrete.  

  

Curing shall be continued for as long as it may be necessary to achieve the above objectives 

but not less than 14 days until the concrete is covered by successive construction whichever is 

the shortest period. The curing process shall commence as soon as the concrete is hard enough 

to resist damage from the process.  
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Exposed concrete surfaces shall be closely covered with impermeable sheeting, properly 

secured to prevent its removal by wind, and the development of air spaces beneath it. If it is 

not possible to use impermeable sheeting, the Contractor shall keep the exposed surfaces 

continuously wet using water spray or by covering with a water-absorbent material, which shall 

be kept wet. 

  

The contractor shall provide a suitable form of shading to prevent the direct rays of the sun 

reaching the concrete surfaces for at least the first four days of the curing period.  

  

9.8  CONSTRUCTION JOINTS  

  

Whenever concrete is to be bonded to other concrete which has hardened, the surface of contact 

between the sections shall be deemed a construction joint. It shall be thoroughly cleaned of 

foreign matter and laitance.  

  

Construction joints shall be arranged as to reduce to a minimum the effects of shrinkage in the 

concrete after placing and shall be placed in the most advantageous positions concerning 

stresses in the structures and the desirability of staggering joints.   

  

Featheredge of concrete at joints shall be avoided. Any featheredge of concrete, which may 

have formed where reinforcing bars project through a joint shall be cut back until sound 

concrete has been reached. 

  

The surface of the concrete shall be thoroughly brushed with a thin layer of mortar composed 

of one part of cement and two parts of sand by weight immediately before the deposition of 

fresh concrete. The mortar shall be kept just ahead of the fresh concrete being placed and the 

fresh layer of concrete shall be thoroughly and systematically vibrated to full depth to ensure 

complete bond with the adjacent layer. No mortar or concrete shall be placed until the joint has 

been inspected and approved by the Engineer. 

  

  

 10.0  STEEL REINFORCING BARS  

  

Grade 40 Steel shall be used for 16mm, 12mm, and 10mm DRSB, Steel is considered as an 

excellent partner of concrete in resisting tension and compression. The design of reinforced 

concrete assumes that concrete and steel acts together in carrying the load in the state of 

simultaneous deformation. 

  

The Contractor shall furnish all information as manufacturer’s certificate, invoice and other 

related details of all reinforcing steel bars to be used and shall be of round deformed bars with 

lugs or projection on their sides. The reinforcements shall have no crack, scale or rust or foreign 

particles that will destroy or reduce the bond.  

  

All reinforcing steel bars shall be accurately bent and formed to the dimension indicated in the 

Drawings.  The binding wire used to bind reinforcements shall be annealed galvanized binding 

wire of Gauge #16. 

  

Reinforcement shall not be welded except where required by the contract or agreed by the 

PolWD Engineer.   
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10.1  STORAGE OF REINFORCEMENT  

  

All reinforcement shall be delivered to the site either in straight lengths or cut and bent. No 

reinforcement shall be accepted in long lengths, which have been transported bent over double. 

  

Any reinforcement, which is likely to remain in storage for a long period, shall be protected 

from the weather to avoid corrosion and pitting. All reinforcement which has become corroded 

or pitted to an extent which, in the opinion of the Engineer, will affect its properties, shall either 

be removed from the site or maybe tested for compliance at the Contractor's expense.   

  

Reinforcement shall be stored at least 150 mm above the ground on a clean area free of mud 

and dirt and sorted according to a category, quality, and diameter. 

  

10.2  BENDING REINFORCEMENT  

  

Unless otherwise shown on the Drawing, bending, and cutting shall comply with ASTM 

Standards. 

  

The Contractor shall satisfy himself as to the accuracy of any bar bending schedules supplied 

and shall be responsible for cutting, bending, and fixing reinforcement per the Drawing. Bars 

shall be bent mechanically using appropriate bar benders. Bars shall be bent cold by the 

application of slow steady pressure. At temperatures below 5 degrees Celsius the rate of 

bending shall be reduced if necessary to prevent fracture in the steel.  

  

The minimum bending of bars for 10mm to 25 mm is bend plus 5 times the bar diameter, for 

180 degrees bend and bend plus 6 times the bar diameter, and for 90 degrees bend extended up 

to 12 times bar diameter. For stirrups and tie hooks, the minimum bending of bars is bend plus 

10 times the bar diameter.  

  

Bending reinforcement inside the forms shall not be permitted except for mild steel bars of 

diameter less or equal to 12 mm, when it is necessary. After bending, bars shall be securely 

tied together in bundles or groups.  

  

The Contractor shall ensure that reinforcement left exposed in the works shall not suffer 

distortion, displacement, or other damage. When it is necessary to bend protruding 

reinforcement aside temporarily, the radius of the bend shall not be less than four times the bar 

diameter for mild steel bars or six times the bar diameter for high yield bars. Such bends shall 

be carefully straightened without leaving residual kinks or damaging the concrete around them 

before concrete placing. 

  

10.3  BAR SPLICING  

  

No splices shall be made in the reinforcement except where shown on the Drawing or agreed 

by the Engineer. For suspended slab and continuous beams, bottom bar splices shall be located 

at supports while top bar splices shall be located at mid-span. For cantilever beams, bottom bar 

splices shall be located at support while top bar splices away from support.  Splices for columns 

shall be located within middle thirds but preferably not to terminate all reinforcing bars for 

splicing at the same location. 

  

Lap splice shall be 40 times the bar diameter but not less than 600 mm in length.   
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10.4  BAR SPACING  

  

Bar spacing shall not be less than the normal diameter of bars or 40mm for the column, or as 

specified in the structural design notes. 

  

10.5  FIXING REINFORCEMENT  

  

The minimum concrete cover to protect all reinforcements for each different structure is as 

follows:  

  

1. Footing, footing tie beams       – 75 mm  

2. Beams and columns (to stirrups & ties)   – 40 mm  

3. Suspended slab         -- 20 mm  

    

Spacer blocks shall be used for ensuring that the correct cover is maintained on the 

reinforcement. Blocks shall be as small as practicable and of a shape agreed by the Engineer. 

They shall be made of mortar mixed in the proportions of one part of cement to two parts of 

sand by weight. Wires cast into the block for tying into the reinforcement shall have not less 

than 50mm or any long enough to attached and fix spacer block on the reinforcing bars and 

shall be soft annealed iron.   

  

All reinforcement shall be checked of shape, size, diameter, and number where necessary. 

Reinforcement shall be rigidly fixed so that it remains intact during the placing of concrete. 

Any fixers made to the formwork shall not remain within the space to be occupied by the 

concrete being placed. 

  

    

11.0 FORMS FOR CONCRETE WORKS  

    

Formworks shall include all temporary or permanent forms required for forming the concrete 

together with all temporary construction for their support. It shall be as specified in the plan.  

  

11.1 CONSTRUCTION OF FORMWORKS  
  

All forms for concrete works shall be properly braced or tied together to have sufficient 

strength, rigidity, shape, and surface smoothness.  Concrete forms shall be mortar-tight or 

sufficiently tight to prevent seepage of water.   

    

All joints in formwork shall be water-tight. Where reinforcement projects through formworks, 

the form shall fit closely around the bars. Formwork shall be so designed that it may be easily 

removed from the work without damage to the faces of the concrete. 

  

Form fasteners consisting of form bolts, clamps, or other devices shall be used as necessary to 

prevent wrecking the forms during concrete placement. The use of ties consisting of twisted 

wire loops to hold forms in position will not be permitted. 

  

Formworks shall not be reused after it has suffered damage, which is sufficient to impair the 

finished surfaces of the concrete.  
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11.2 PREPARATION OF FORMWORKS  

  

Before each concrete operation commences, formworks shall be cleaned of all rubbish and 

other foreign particles. The Contractor shall not use an emulsion of oil suspended in water nor 

any release agent, which causes staining or discoloration of the concrete or affect the strength 

of the concrete.  

  

In cases, where it is necessary to fix reinforcement before placing formwork, all surface 

preparation of formworks shall be carried out before it is placed into position.  

  

Special care shall be taken to maintain the stability of the form works and the tightness of the 

joints, particularly during concrete vibrating operations. The Contractor shall maintain a watch 

on the formworks during placement to ensure that no movement occurs. If any movement 

noticed, the formwork shall be set right immediately. 

  

11.3 REMOVAL OF FORMWORKS  

  

Formworks shall be carefully removed without shock or disturbance to the concrete. No 

formworks shall be removed until the concrete has attained sufficient strength to support its 

weight and any loads that may be placed on it.  Side forms of beams and girder may be removed 

earlier than the bottom forms but the additional posts or shoring must be placed under the beam 

or girder until it attains sufficient strength.   

  

The minimum periods, which shall elapse between completion of placing concrete and removal 

of forms, are given below:  

  

        Minimum Time      Minimum %   
    

  

              Design Strength  

Beams        14 days            80%  

Slab         14 days            70%  

Walls           1 day            70%  

Columns          2 days            70%  

Sides of beams        1 day            70%  

  

12.0 PRECAST FENCE 

 

12.1 INSTALLATION 

 

Precast concrete fence shall be installed as per manufacturer's recommendations with the 

approval of the Engineer. 

 

Reinforcement steel, bars and wire fabric shall be thoroughly cleaned before placing and again 

before the concrete is placed, shall be accurately positioned and secured in place. Standard bar 

charts shall be provided for all beam steel off the ground. 

 

All reinforcement shall be installed with the following clearances between reinforcing steel and 

face of concrete: 

1. Footing, pier or beam bottom: 75 mm 

2. Earth-formed pier of beam sides: 50 m 
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3. Formed footing, pier or beam sides exposed: 25 mm 

4. Precast exposed to weather: panels 19 mm post 32 mm 

 

Splices within continuous unscheduled reinforcing steel shall have a minimum lap of 30 bar 

diameters. 

 

Footing size shall be based on soil properties at the site. 

Reinforcement bars should be a minimum of 10mm Ø. 

 

Fresh poured concrete shall be tamped into place by steel rammer, slicing tools or mechanical 

vibrator until concrete is thoroughly compact and without void. 

 

Make excavations for footing to undisturbed soil or to the depth noted on the drawings. Leave 

the bottom-bearing surface clean and smooth. If footing excavations are made deeper than 

intended, only concrete shall be used for fill. All loose material shall be removed from grade 

beam excavations prior to concrete pouring. 

 

Posts and panels to be plumb shall be aligned and levelled. Plastic or non-organic shims may 

be used where necessary to ensure that each panel and post is square and level. 

 

If a gate or any other structure will be mounted to a column, the column should be filled to the 

top. Columns should not be left unattended or without bracing until filled with concrete (with 

or without panels installed). 

 

12.2 DAMAGED UNITS 

 

The Contractor shall replace panels and other components of work that have been damaged at 

his own expense. 

 

Prior to substantial completion of fence, the Contractor shall clean the surfaces of the fence. 

 

12.3 CLEANUP 

 

The Contractor shall cleanup site and dispose of all debris, trash, excavated soil, etc. to the 

satisfaction of the Engineer. 

 

13.0 RAILINGS AND GATE 

This item shall consist of furnishing, fabricating and installing the railings for buildings and 

other similar structures of the material or combination of materials in accordance with this 

Specification and in conformity with the Plans. 

 

Railings shall be classified as concrete, wooden, masonry, stone, metal, stainless steel and 

glass, in accordancewith the predominating material contained in each. 

 

Railing shall not be considered a part of the structural system of the building unless it is stated 

in the design. 
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13.1 MATERIAL REQUIREMENTS 

 

13.1.1 METAL 

 

Steel base metal to be welded shall be open-hearth or electric furnace steel conforming to 

MSHTO M 183 unless otherwise shown on the approved Plans. 

 

13.2 METAL RAILING AND GATE 

 

The metal railing shall be fabricated in accordance with the dimensions shown on the approved 

Plans. In case of welded railings, all exposed joints shall be finished by grinding or filing after 

welding to give a neat appearance. Welding may be substituted for rivets or bolts with the 

approval of the Engineer. 

 

13.3 PAINTING, VARNISHING, AND OTHER RELATED WORKS 

 

These shall conform to the applicable requirements prescribed in the plan or approved by the 

Engineer. 

 

The Engineer shall refer the color scheme for approval to the Owner. 

All Metal structure such as Trusses and steel doors for fire exit shall be painted with Two (2) 

coats epoxy paint primer.   

 

20. CODES, PERMITS, CERTIFICATE OF FINAL INSPECTION AND APPROVAL  

  

The installation specified herein shall comply with all laws and regulations applying to the 

electrical installation in the effect of the latest approved edition of the local utility company 

concerned. The Owner - PolWD shall obtain at his own expense all permits required by the 

government approving authorities.  

 

Likewise, Construction and safety program shall be registered with DOLE at the constructor’s 

expense including occupancy permit shall be secured after the construction of the building has 

been completed or before occupying the building for its approved use. The contractor or his 

duly authorized representative shall secure all necessary permits and pay the corresponding fee 

of the same to the office of the Building Official of the locality. 

 

A Three (3) copy of the as-built drawings for structural/architectural, plumbing, and electrical 

plan shall be furnished signed and sealed by the in charge of the construction including the soft 

copy in AutoCAD File. 

 

 

 NOTE: All additional activities which are not indicated or specified on the plan but related to 

the Scope of Works to complete the projects shall be done by the Contractor without any 

additional cost to PolWD. 
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TECHNICAL SPECIFICATIONS FOR PUMP HOUSE 

  

1.0 GENERAL  

  

The works shall be carried out according to the Technical Specifications and shall govern the 

methods of construction and the kind of materials to be used for the proposed building as shown 

in the plans and detailed drawings. 

  

The plans, detailed drawings, and technical specifications shall be considered as completing 

each other, so that what is mentioned or shown in one, although not mentioned or shown in the 

other, shall be considered as appearing on both.  In case of conflict between the two, the same 

shall be referred to the Polomolok Water District-General Manager for resolution.  

  

All works shall be carried simultaneously with electrical, plumbing, sanitary, and other 

services. Materials not conforming to Specifications shall be rejected. 

 

1.1      PLANS AND SPECIFICATIONS 

 

The plans and specifications shall be considered as binding and all times of work mentioned in 

one but not mentioned or indicated in the other or vice-versa, shall be considered as if these are 

duly mentioned in both. 

 

Where no numerical indications appear on the plans, all drawings shall be carefully followed 

according to the scale indicated; such numerical notation shall be followed. 

 

No changes in the drawings, specifications shall be made by the Owner, Contractor, or 

workmen without prior approval of the Architect/Engineer. 

 

1.2   GENERAL CONDITIONS  

  

The Contractor shall verify the existing condition of the structural and lot boundaries. The total 

demolition of the existing structure (if any) within the proposed project site is required. 

  

1.3   CONTRACTOR’S OFFICE & ACCOMMODATION  

  

A Temporary Facility is required and shall be adequate, rainproof, spacious, airy, and hygienic 

with proper lighting and toilet facilities. The area shall be kept neat and clean. Any garbage or 

sewage shall be disposed at a location and in a manner approved by the Engineer.   

  

Space allocated for storage of various materials such as cement, reinforcement steel, and 

petroleum products, etc, shall be separated to avoid contamination. Petroleum products shall 

be stored and handled in a way that avoids contamination of groundwater. Workshops shall be 

installed with oil and grease traps for the same purpose. 

  

The Contractor shall provide, at his own expense, adequate temporary accommodation and 

toilet facilities for his Workmen and keep the same in good conditions. Proper methods of 

sanitation and hygiene should be employed during the whole project duration. The above-

mentioned temporary structures shall be removed on the completion of the Works at 

Contractor’s own cost. All materials shall belong to the Contractor.  



 

45 

 

  

The Contractor shall make his arrangement for the supply of electric power and lighting as 

required for construction purposes. 

  

1.4   SAFETY MEASURES  

  

The Contractor shall be responsible for the safety of all workmen and other persons entering 

the Works and shall at his own expense take all measures, subject to the Engineer's approval, 

necessary to ensure their safety. Such measures shall include but not limited to: 

  

• Appropriate personal protective equipment (helmet, dust mask, safety shoes, and 

hand gloves) must be provided and worn by Workmen; 

• First Aid Cabinet must be fully equipped and readily available for the treatment of 

sickness and injuries; 

• Provide safety and emergency regulations for fire and electric shock prevention;  

Safe control of flowing water; and 

• Must be compliant with the set standards and regulations by the concerned 

government agency for Covid 19 

• Conduct regular safety meetings. 

  

1.5 NOTICE BOARD  

  

The Contractor shall erect notice board (4’x8’) at the site giving details of the Contract in the 

format provided by COA. It shall be removed upon receipt of Certificate of Completion.  

  

1.6 ENVIRONMENTAL PROTECTION WORKS  

  

The environment means the surrounding area including human and natural resources to be 

affected by execution and after completion of works. The Contractor shall take all precautions 

for safeguarding the environment during the construction of the works. He shall abide by all 

prevalent laws, rules, and regulations governing pollution and environmental protection. The 

Contractor shall prohibit employees from cutting of trees and the former shall be responsible 

for the action of the latter.   

  

Waste materials must be collected, stored, and transported to an approved dump/disposal area. 

  

The PolWD Engineer shall have the power to disallow the method of construction and/or the 

use of any burrow/quarry area if the stability and safety of the works or any adjacent structure 

are endangered, or there is undue interference with the natural or artificial drainage, or the 

method of use of the area will promote undue erosion. 

  

    

2.  SITE DIARY OR MANUAL FIELD BOOK  

  

The Contractor shall keep Site Diary or Manual Field Book wherein full details of the work 

carried out during each day shall be fully recorded. The Site Diary or Manual Field Book shall 

be available for inspection by the Engineer any time during normal office hours. It shall 

include:  

  

• Project Name;  
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• Date 

• Contractor’s Name;  

• Contractor’s Representative;  

• Weather Conditions, rainfall and river water level (indicate “NO WORK”, if 

unworkable days);  

• Description, quantity, and location of work performed; 

• Shift and working hours;  

• Worker’s attendance 

• Equipments used 

• Number and category of workers working at site;  

• Test carried out and results;  

• Inspection carried out by the Engineer;  

• Problems or abnormal occurrence;  

• Defective/Non-Compliant Work & Corrective Action;  

• Site Instructions;  

• Visitors; and  

• Accident (if any)  

  

3.  SITE PREPARATION WORKS  

  

Clearing and grubbing and cutting of trees shall include handling, salvaging, piling, and 

disposing of the cleared materials with all leads and lifts. Trees shall be cut in sections from 

the top downwards. All timber shall not be used by the Contractor for any purpose and shall 

remain the property of the PolWD.   

  

Clearing shall consist of the cutting, removing, and disposal of all trees, bushes, shrubs, grass, 

weeds, other vegetation, anthills, rubbish, fences, top organic soil and rocks, and boulders 

exposed or lying on the surface.  

 

The construction site shall be leveled according to the plans and cleared of rubbish, roots, and 

other perishable and objectionable matters to a suitable subgrade. All such unsuitable materials 

shall be removed from the construction site and spread uniformly over the areas adjacent to the 

proposed building, or otherwise disposed of as may be directed by the PolWD Engineer in-

charge of the construction.  

  

Materials obtained from clearing and grubbing shall be disposed of in borrow pits or other 

suitable places and be covered up with soil or gravel as directed by the PolWD Engineer. The 

burning of combustible materials shall not be permitted.  

  

4.   STAKING OUT THE BUILDING LINES  

    

The building lines shall be staked out on the lines and grades shown in the drawings established 

before any excavation is started.  Batter boards and reference marks shall be erected at such a 

place where they will not be disturbed during the excavation of the building. 

  

During the period of the commencement of works, the Contractor shall survey the construction 

area and confirm the levels. He shall immediately notify the PolWD Engineer of any 

discrepancies and shall agree with the Engineer any amended values on the plan. All stations 

and reference points shall be marked and protected to the satisfaction of the PolWD Engineer. 

All working benchmarks shall be near major/medium structure sites. Accurate establishment 
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of the centerlines based on the Drawing is required. The existing profile and cross-section shall 

be jointly taken with the Engineer.  

  

5.  EXCAVATION  

  

Foundation trench shall be dug to the exact width and depth and levels as indicated in the 

drawings. Sides of the trenches shall be vertical. In case soil does not permit vertical sides, the 

Contractor shall protect the sides with timber shoring. Excavated earth shall not be placed 

within 1.5 meters of the edge of the trench. The Project Engineer may direct the Contractor to 

place excavated earth at a particular site up to 30 meters away from the proposed building. 

After completion of the foundation masonry, the remaining portion of the trench not filled by 

masonry shall be filled up with earth in layers of 115 cm, watered, and well-rammed. 

  

No excavation or foundation work shall be filled in or covered up before the inspection and 

approval of the Project Engineer.  

  

6.  BACKFILLS  

  

The work shall consist of filling for construction of embankment for plinth of building and 

include furnishing, placing, compacting and shaping suitable materials obtained from approved 

sources in accordance to lines, levels, grades, dimensions shown on the drawings. The 

preparation of the surface is by layer. Each layer shall not exceed 300 mm in thickness before 

compaction. Each layer of material shall then be watered and compacted to 95% dry density at 

optimum moisture content. 

  

7.  TERMITE CONTROL  

  

Termite control is a method to prolong and protect structures from termite infestation. Soil 

poisoning is the process wherein the soil is treated with chemical solutions to control and 

prevent the entry of termite into the structure. After excavation, soil treatment must be done. 

The bottom surface and the sides of the excavation made from masonry foundation and 

basements shall be treated with termite concentrate at a rate of 5 L/sq.m. surface area or as 

specified by the product data. 

  

8.  MASONRY WORKS  

  

Masonry works is a form of construction work equipped with stone, bricks, concrete, hollow 

clay tile, concrete block or tile, or other similar building units or material or a combination of 

these materials laid up the unit and set in mortar. Concrete hollow blocks are classified as load-

bearing and non-load bearing blocks. Installation of Concrete Hollow Blocks is done either 

block laying after the concreting of tied columns or concreting of columns after block laying 

of walls. 

 

 

 8.1  CONCRETE HOLLOW BLOCK WALLS 

  

All exterior concrete hollow blocks to be used for first floor walls shall be at least 150 mm 

thick, while concrete hollow blocks for interior walls unless otherwise indicated, shall be 100 

mm thick.  For interior CHB walls were plumbing pipes and fittings shall be located, the 

thickness shall be at least 150 mm.   Concrete Hollow Blocks as indicated on the drawings shall 
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conform to ASTM C- 129 (non- load bearing).  The nominal thickness of the blocks shall be 

4” and 6” as required. 

  

1. All CHB Walls have a minimum compressive strength of 450PSI and shall be 

reinforced as presented in Table 1.  

2. The minimum lap length of splice shall be 250mm.  

3. Provide right-angled reinforcement at corners, 900mm long.  

4. Where CHB walls adjoin columns, RC beams, and RC walls. Dowel with the same 

size as the vertical or horizontal reinforcements shall be provided.  

 

TABLE 1. SCHEDULE OF CHB REQUIREMENTS  

 

BLOCK THICKNESS   HORIZONTAL   VERTICAL 

REINFORCEMENTS  REINFORCEMENTS  

 

100mm     10mmǿ @ 400mm O.C  10mmǿ @ 400mm O.C  

150mm     10mmǿ @ 400mm O.C  10mmǿ @ 400mm O.C  

 

Concrete Hollow Blocks shall be wet thoroughly with water before laying.  Blocks shall be 

laid in running bond with the vertical faces truly vertical and with clean-cut joints. 

   

 8.2  CEMENT MORTAR  

  

The concrete hollow block walls shall be filled with cement mortar consisting of 1 part Portland 

cement and 3 parts sand by the volume. They shall be reinforced with round deformed bars, a 

10 mm diameter spaced not more than 600mm on both vertical and horizontal bars. 

  

Cement and sand are mixed in a specified proportion. The mixing shall be done in a mechanical 

mixer unless hand mixing is permitted by the PolWD Engineer. If hand mixing is allowed, the 

operation shall be carried out on a clear watertight platform. In the required proportion, cement 

and sand shall be first mixed dry to obtain a uniform color. Then the required quantity of water 

shall be added and the mortar shall be mixed to produce workable consistency. The mortar 

shall be mixed for at least three minutes after the addition of water in the case of mechanical 

mixing. In the case of hand mixing, the mortar shall be hoed back and forth for about 10 minutes 

after the addition of water to obtain a uniform consistency. 

  

Any mortar that has become unworkable due to loss of water before elapsing the initial setting 

time of cement shall be rewet to make it workable and shall be used in the works. On no 

account, mortar shall be used after elapsing the initial setting of cement.  

 

8.3  PLASTERING OF CHB 

 

After the installation of Concrete Hollow Blocks in the specified area. Any surfacing area 

should be plastered with concrete with a minimum thickness of 16mm. 

 

Firewall or/and existing perimeter fence that provide as a wall should be plastered by concrete 

with waterproofing admixture to prevent the seepage of water during storms of rainfalls.  
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9.  CONCRETE WORKS  

  

  9.1  PROPORTIONING OF CONCRETE  

  

All concrete works shall be done in accordance with the standard specifications for plain and 

reinforced concrete.  Cement to be used shall be Portland cement, or other equivalent brands 

more readily available on the locality.  Alternative cement so selected must meet the 

requirement of Portland and Pozzolan types of cement, and approved by the PolWD Engineer 

in-charge of the construction.  

  

The following proportion of concrete mixtures shall be used for the various parts of the 

building:  

  

Columns, footing and  Hanging slab  -  Class A (1:2:4) / Premix (3000 psi) 

Concrete, Hollow block footings  -   Class B  (1:2-1:2:5)  

Reinf. Conc. Beams and slabs  -  Class A  (1:2:4)  

Concrete slabs floor on fill    -   Class C   (1:3:6)  

Septic vault cover       -  Class A   (1:2:4)  

  

Cement and aggregates shall be stored in such a manner as to prevent their deterioration or the 

intrusion of foreign matter. Cement shall be stored immediately upon arrival on the site of the 

work, insubstantial, waterproof bodegas. The floor must be sufficiently elevated to deter 

dampness. Aggregates shall be stored separately from other foreign materials.  

  

Water to be used for mixing the concrete shall be clean and free from injuries, amount of oil 

acids, alkaline, salt, and other organic materials. Mixers, which have been out of use for more 

than 30 minutes, shall be thoroughly cleaned before fresh concrete is mixed. Mixers shall be 

cleaned out before changing to another type of cement.  

 

 

  9.2  MIXING AND PLACING CONCRETE  

  

All concrete shall be mixed thoroughly and should be deposited as nearly as practicable. Make 

sure that the concrete is of the required workability at the point and time of placing.  The mixing 

time of concrete is not less than 60 seconds for 1.5 cu.m. mixer capacity and not less than 90 

seconds for more than 1.5 cu.m. mixer capacity. Interval of placing the concrete shall not be so 

long allowing the concrete in place to harden partially. The time elapsing between mixing, 

transporting, placing, and compaction altogether of a batch of concrete shall not be longer than 

the initial setting time of the concrete. Waterproofing compounds shall be added to the concrete 

mix in areas of the structure where it will be with the weather for this project (Phase 1). 

Retempering of concrete will not be permitted.  

 

 

o Unless otherwise indicated in plans or noted in the structural specification, the minimum 28 

days compressive cylinder strength shall be as follows:  

  

1. Suspended slabs, beams, and girders – 21MPA (3000PSI)  

2. Columns and pedestal – 21MPA (3000PSI)  

3. Retaining walls – 21MPA (3000PSI)  

4. Footing Tie beams – 21MPA (3000PSI)  
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5. Parapet walls and Gutter – 21MPA (3000PSI)  

6. Other Structural Elements – 21MPA (3000PSI)  

7. Slab on grade, Curtain walls – 17MPA (3000PSI)  

8. Bedded slab, Sidewalks - 17MPA (3000PSI)  

9. Non- Structural Elements - 17MPA (3000PSI)  

  

o Concrete shall be deposited in its final position without segregation, rehandling, or flowing. 

Placing shall be done properly with buggies, bucket, or wheel – borrows, no chutes shall 

exceed six (6) meter aggregate length. 

o No depositing of concrete shall be allowed without the use of vibrators unless authorized by 

the Architect/Engineer in charge of the project.  

 

 

  9.3  PLACING PROCEDURES  

  

The concrete shall be deposited as nearly as possible in its final position. It shall be placed to 

avoid segregation of the concrete and displacement of the reinforcement, other embedded 

items, or formworks. When placing on a nearly horizontal surface, placing shall start at the 

lower end of the surface to avoid decompaction of concrete.    

  

For the pouring of concrete for columns, the Contractor shall use drop chute with a maximum 

drop height of 1.50 meters or less. For the pouring of concrete for the slab, the Contractor shall 

execute the placing direction with a backward movement. Concrete slab on fill with 100 mm 

thick shall be poured on the gravel bed and shall be placed with the 10mm diameter 

Reinforcement Steel Bar (RSB) spaced at 400mm both ways.  

  

Layers shall not be placed so that they form featheredge, nor shall they be placed on a previous 

layer, which has taken its initial set. To comply with this requirement, another layer may be 

started before the initial set of the preceding layer.   

  

Concrete shall not be placed during rain, which is sufficiently heavy or prolonged to wash 

mortar from coarse aggregate on the exposed faces of fresh concrete. Means shall be provided 

to remove any water accumulating on the surface of the placed concrete. Concrete shall not be 

deposited into such accumulations of water.  

  

In dry weather, covers shall be provided for all fresh concrete surfaces, which are not being 

worked on. Water shall not be added to concrete for any reason.  

  

  9.4  INTERRUPTIONS TO PLACING  

  

If the concrete placing is interrupted for any reason and the duration of the interruption cannot 

be forecast or is likely to be prolonged, the Contractor shall immediately take the necessary 

action to form a construction joint to eliminate as far as possible featheredge and sloping top 

surfaces and shall thoroughly compact the concrete. All work on the concrete shall be 

completed before elapse of initial setting time and it shall not thereafter be disturbed until it is 

hard enough to resist damage. 

    

Before concreting is resumed after such an interruption, the Contractor shall cut out and remedy 

all damaged or un-compacted concrete featheredge or any undesirable features and shall leave 

a clean sound surface against which the fresh concrete may be placed. 
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  9.5  DIMENSIONS OF POUR  

  

Pours shall not be more than two meters high and shall as far as possible have a uniform 

thickness over the plan area of the pour.  The Contractor shall plan the dimensions and sequence 

of pours in such a way that cracking of the concrete does not take place due to thermal or 

shrinkage stresses.  

  

  9.6  COMPACTION OF CONCRETE  

  

Concrete shall be fully compacted throughout the full extent of the placed layer. It shall be 

thoroughly worked against the formwork and around any reinforcement and other embedded 

items, without displacing them. Care shall be taken at arises or other confined spaces. 

Successive layers of the same pour shall be thoroughly worked together. 

  

Concrete shall be compacted with the assistance of mechanical immersion vibrators. 

Immersion and surface vibrators shall operate at a frequency of between 70 to 200 hertz. The 

Contractor shall ensure that vibrators are operated at pressures and voltages not less than those 

recommended by the manufacturer so that the compaction effort is not reduced. 

  

Vibrators shall be continued at each point until the concrete ceases to contract, air bubbles have 

ceased to appear, and a thin layer of mortar has appeared on the surface. Vibrators shall not be 

used to move concrete laterally and shall be withdrawn slowly to prevent the formation of 

voids.  

  

The vibrator shall be inserted vertically into the concrete to penetrate the layer underneath at 

regular spacing, which shall not exceed the distance from the vibrator over which vibration is 

visibly effective and some extent of vibration is overlapped.  

  

Vibration shall not be applied by way of reinforcement nor shall the vibrators be allowed to 

touch reinforcement, sheathing ducts, or other embedded items. 

  

The intensity of vibration shall be such as to visibly affect a mass of concrete with a 3 cm slump 

over a radius of at least 50 cm. Regular slump tests should be carried out to control the addition 

of water and to maintain the required consistency. 

  

  9.7  CURING OF CONCRETE  

  

Concrete shall be protected during the first stage of hardening from loss of moisture and from 

the development of temperature differentials within the concrete sufficient to cause cracking. 

The methods used for curing shall not cause damage of any kind to the concrete.  

  

Curing shall be continued for as long as it may be necessary to achieve the above objectives 

but not less than 14 days until the concrete is covered by successive construction whichever is 

the shortest period. The curing process shall commence as soon as the concrete is hard enough 

to resist damage from the process.  

  

Exposed concrete surfaces shall be closely covered with impermeable sheeting, properly 

secured to prevent its removal by wind, and the development of air spaces beneath it. If it is 

not possible to use impermeable sheeting, the Contractor shall keep the exposed surfaces 
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continuously wet using water spray or by covering with a water-absorbent material, which shall 

be kept wet. 

  

The contractor shall provide a suitable form of shading to prevent the direct rays of the sun 

reaching the concrete surfaces for at least the first four days of the curing period.  

  

  9.8  CONSTRUCTION JOINTS  

  

Whenever concrete is to be bonded to other concrete which has hardened, the surface of contact 

between the sections shall be deemed a construction joint. It shall be thoroughly cleaned of 

foreign matter and laitance.  

  

Construction joints shall be arranged as to reduce to a minimum the effects of shrinkage in the 

concrete after placing and shall be placed in the most advantageous positions concerning 

stresses in the structures and the desirability of staggering joints.   

  

Featheredge of concrete at joints shall be avoided. Any featheredge of concrete, which may 

have formed where reinforcing bars project through a joint shall be cut back until sound 

concrete has been reached. 

  

The surface of the concrete shall be thoroughly brushed with a thin layer of mortar composed 

of one part of cement and two parts of sand by weight immediately before the deposition of 

fresh concrete. The mortar shall be kept just ahead of the fresh concrete being placed and the 

fresh layer of concrete shall be thoroughly and systematically vibrated to full depth to ensure 

complete bond with the adjacent layer. No mortar or concrete shall be placed until the joint has 

been inspected and approved by the Engineer. 

  

  

 10.0  STEEL REINFORCING BARS  

  

Grade 40 Steel shall be used for 16mm, 12mm, and 10mm DRSB, Steel is considered as an 

excellent partner of concrete in resisting tension and compression. The design of reinforced 

concrete assumes that concrete and steel acts together in carrying the load in the state of 

simultaneous deformation. 

  

The Contractor shall furnish all information as manufacturer’s certificate, invoice and other 

related details of all reinforcing steel bars to be used and shall be of round deformed bars with 

lugs or projection on their sides. The reinforcements shall have no crack, scale or rust or foreign 

particles that will destroy or reduce the bond.  

  

All reinforcing steel bars shall be accurately bent and formed to the dimension indicated in the 

Drawings.  The binding wire used to bind reinforcements shall be annealed galvanized binding 

wire of Gauge #16. 

  

Reinforcement shall not be welded except where required by the contract or agreed by the 

PolWD Engineer.   

 

 

  

  10.1  STORAGE OF REINFORCEMENT  
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All reinforcement shall be delivered to the site either in straight lengths or cut and bent. No 

reinforcement shall be accepted in long lengths, which have been transported bent over double. 

  

Any reinforcement, which is likely to remain in storage for a long period, shall be protected 

from the weather to avoid corrosion and pitting. All reinforcement which has become corroded 

or pitted to an extent which, in the opinion of the Engineer, will affect its properties, shall either 

be removed from the site or maybe tested for compliance at the Contractor's expense.   

  

Reinforcement shall be stored at least 150 mm above the ground on a clean area free of mud 

and dirt and sorted according to a category, quality, and diameter. 

  

   10.2  BENDING REINFORCEMENT  

  

Unless otherwise shown on the Drawing, bending, and cutting shall comply with ASTM 

Standards. 

  

The Contractor shall satisfy himself as to the accuracy of any bar bending schedules supplied 

and shall be responsible for cutting, bending, and fixing reinforcement per the Drawing. Bars 

shall be bent mechanically using appropriate bar benders. Bars shall be bent cold by the 

application of slow steady pressure. At temperatures below 5 degrees Celsius the rate of 

bending shall be reduced if necessary to prevent fracture in the steel.  

  

The minimum bending of bars for 10mm to 25 mm is bend plus 5 times the bar diameter, for 

180 degrees bend and bend plus 6 times the bar diameter, and for 90 degrees bend extended up 

to 12 times bar diameter. For stirrups and tie hooks, the minimum bending of bars is bend plus 

10 times the bar diameter.  

  

Bending reinforcement inside the forms shall not be permitted except for mild steel bars of 

diameter less or equal to 12 mm, when it is necessary. After bending, bars shall be securely 

tied together in bundles or groups.  

  

The Contractor shall ensure that reinforcement left exposed in the works shall not suffer 

distortion, displacement, or other damage. When it is necessary to bend protruding 

reinforcement aside temporarily, the radius of the bend shall not be less than four times the bar 

diameter for mild steel bars or six times the bar diameter for high yield bars. Such bends shall 

be carefully straightened without leaving residual kinks or damaging the concrete around them 

before concrete placing. 

  

  10.3  BAR SPLICING  

  

No splices shall be made in the reinforcement except where shown on the Drawing or agreed 

by the Engineer. For suspended slab and continuous beams, bottom bar splices shall be located 

at supports while top bar splices shall be located at mid-span. For cantilever beams, bottom bar 

splices shall be located at support while top bar splices away from support.  Splices for columns 

shall be located within middle thirds but preferably not to terminate all reinforcing bars for 

splicing at the same location. 

  

Lap splice shall be 40 times the bar diameter but not less than 600 mm in length.   
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  10.4  BAR SPACING  

  

Bar spacing shall not be less than the normal diameter of bars or 40mm for the column, or as 

specified in the structural design notes. 

  

  10.5  FIXING REINFORCEMENT  

  

The minimum concrete cover to protect all reinforcements for each different structure is as 

follows:  

  

1. Footing, footing tie beams     – 75 mm  

2. Beams and columns (to stirrups & ties)   – 40 mm  

3. Suspended slab         -- 20 mm  

    

Spacer blocks shall be used for ensuring that the correct cover is maintained on the 

reinforcement. Blocks shall be as small as practicable and of a shape agreed by the Engineer. 

They shall be made of mortar mixed in the proportions of one part of cement to two parts of 

sand by weight. Wires cast into the block for tying into the reinforcement shall have not less 

than 50mm or any long enough to attached and fix spacer block on the reinforcing bars and 

shall be soft annealed iron.   

  

All reinforcement shall be checked of shape, size, diameter, and number where necessary. 

Reinforcement shall be rigidly fixed so that it remains intact during the placing of concrete. 

Any fixers made to the formwork shall not remain within the space to be occupied by the 

concrete being placed. 

  

    

11.0 FORMS FOR CONCRETE WORKS  

    

Formworks shall include all temporary or permanent forms required for forming the concrete 

together with all temporary construction for their support. It shall be as specified in the plan.  

  

  11.1 CONSTRUCTION OF FORMWORKS  

  

All forms for concrete works shall be properly braced or tied together to have sufficient 

strength, rigidity, shape, and surface smoothness.  Concrete forms shall be mortar-tight or 

sufficiently tight to prevent seepage of water.   

    

All joints in formwork shall be water-tight. Where reinforcement projects through formworks, 

the form shall fit closely around the bars. Formwork shall be so designed that it may be easily 

removed from the work without damage to the faces of the concrete. 

  

Form fasteners consisting of form bolts, clamps, or other devices shall be used as necessary to 

prevent wrecking the forms during concrete placement. The use of ties consisting of twisted 

wire loops to hold forms in position will not be permitted. 

  

Formworks shall not be reused after it has suffered damage, which is sufficient to impair the 

finished surfaces of the concrete.  
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  11.2 PREPARATION OF FORMWORKS  

  

Before each concrete operation commences, formworks shall be cleaned of all rubbish and 

other foreign particles. The Contractor shall not use an emulsion of oil suspended in water nor 

any release agent, which causes staining or discoloration of the concrete or affect the strength 

of the concrete.  

  

In cases, where it is necessary to fix reinforcement before placing formwork, all surface 

preparation of formworks shall be carried out before it is placed into position.  

  

Special care shall be taken to maintain the stability of the form works and the tightness of the 

joints, particularly during concrete vibrating operations. The Contractor shall maintain a watch 

on the formworks during placement to ensure that no movement occurs. If any movement 

noticed, the formwork shall be set right immediately. 

  

  11.3 REMOVAL OF FORMWORKS  

  

Formworks shall be carefully removed without shock or disturbance to the concrete. No 

formworks shall be removed until the concrete has attained sufficient strength to support its 

weight and any loads that may be placed on it.  Side forms of beams and girder may be removed 

earlier than the bottom forms but the additional posts or shoring must be placed under the beam 

or girder until it attains sufficient strength.   

  

The minimum periods, which shall elapse between completion of placing concrete and removal 

of forms, are given below:  

  

        Minimum Time     Minimum %  Design Strength  

Beams        14 days        80%  

Slab         14 days             70%  

Walls           1 day              70%  

Columns        2 days        70%  

Sides of beams       1 day             70%  

  

12.  ROOFING WORKS  

  

  12.1 ROOF FRAMING WORKS  

  

Steel frames are attached through a rivet, a bolt, or by welding. Before assembling, a sample 

of all the steel members shall be tested if they conform to the desired strength specified in the 

plans and specifications. 

  

When punching and drilling steel, make sure that the hole drilled or punched is 1.5 to 3 mm 

greater than the diameter of the bolt to make it easy in inserting the bolts through it.  

  

Verify if the welding work needs a partial or complete penetration. The metal surface is set 

following the shape needed in welding. Be sure that the metals are in their proper position 

before welding. 

  

 



 

56 

 

When the work is completed, inspect if it is welded following the penetration length and 

thickness needed in the construction. 

  

Purlins are then placed equidistantly as specified in the plans. Purlins should have an angled 

strap and a sag rod to prevent lateral buckling. It should be placed properly to fit the length o 

the roofing sheets. The top of the purlins should be at the same plane.  

  

If all works are done per plans and specifications, paint all metals with metallic paint for rust 

protection. 

  

In the actual fabrication of steel trusses, members meeting at points shall have their gravity and 

intersect as nearly as practicable at a common point. The Contractor shall provide temporary 

erection bracings and shoring and make actual measurements in the field before the 

fabrication/installation of all trusses.   

  

The Contractor shall submit detailed shop drawings before fabrication of trusses for the 

approval of the Engineer. 

   

  12.2 ROOFING WORKS  

  

The Roofing Sheets shall be pre-painted long span Gauge #26. It shall be free from rust and 

the zinc covering the time of fixing shall be in perfect condition. Provide 10mm thick PE foam 

installation with (2) side aluminum foil for thermal control. 

 

All roofing sheets adjacent to the concrete hollow block and other masonry walls such as 

property line for walls shall be provided with Gauge #26 Plain GI flashing to extend up to the 

top and over to the other side of the wall.  All rivets shall be placed at the top of the corrugation 

of the roofing sheets. 

  

The installation of roofing sheets with end laps shall start at the lower part of the roof. Each 

sheet shall be laid on steel purlins with an end overlap of 150mm minimum or as per drawing 

and side overlaps of 2 ½ corrugations. Succeeding upper rows of sheets shall be installed in the 

same manner until the entire roof area is covered. Screw holes shall be drilled using a 5mm 

(13/64”) diameter bit. Sheets should be handled carefully to prevent damage.  

  

Ridge and hips shall be bolted with at least 250mm lap placed over the roofing sheets on either 

side to prevent the rain driving under it and together shall be riveted at every second 

corrugation.  

  

Holes in sheets shall be made on the ground, the sheets shall be placed on trestles and holes 

punched in the ridge of corrugations from below upward. Unnecessary holes made on the roof 

shall be rejected.  

  

Valley shall be bolted with at least 450 mm each way under the roofing sheets and shall be 

secured to the framework with galvanized nails. The nails are placed below the roofing sheet. 

Rivets alongside of the valley shall be fastened at every second corrugation.  

  

Flashing of Gauge #26 Plain GI Sheets shall be installed along intersections of roofs and 

concrete or masonry walls. Flashing running parallel to sheet corrugations must have its edge 
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turned down. Flashing across sheet corrugations or at an angle thereto shall lap at least 250 mm 

and the edge of flashing turned down at each corrugation. 

  

Concrete gutter shall be constructed to the shape and dimensions as indicated in the plans. As 

for safety precaution, an overflow pipe shall be installed in the concrete gutter. The gutter shall 

be installed with a pitch of 1 in 100 sloped toward the downspout.  

  

 

13.  FLOORING WORKS  

 

  13.1 SURFACE PREPARATION  

  

The surface where the floor is laid must be leveled, true to elevation, dry and free from dirt, 

oil, and other sediments. Allow at least 7 days curing of the scratch coat and setting bed. 

  

On masonry or concrete surface, first, apply a thin coat with pressure, then bring it out 

sufficiently to a thickness not less than 10mm at any point to compensate for the major 

irregularities of the surface. 

  

Evenly rate the scratch coat to provide good mechanical keys before the mortar mix has fully 

hardened. 

  

  13.2 GROUTING AND POINTING  

  

Tiles shall be dampened and joints grouted full with a plastic mix of neat cement by trowel, 

brush or finger application. The tiles shall have been laid in place for at least 24 hours before 

the grouting of the joints is started. During grouting, all excess grout shall be cleaned off the 

tile surface with damp cloth sponges.   

  

14.  CARPENTRY & JOINERY WORKS  

  

  14.1 STORAGE AND PROTECTION OF MATERIALS  

    

All materials shall be protected from dampness or bad weather conditions during and after 

delivery at the site. Materials shall be delivered in advance of actual use an inadequate quantity 

to preclude delay in the work. It shall be piled in an orderly stack at least 150 mm above the 

ground and at a sheltered place where it will be of least obstruction to the work. 

   

  14.2 CEILING WORKS  

  

Before enclosure of ceiling, all dimension, alignment of nailers/metal frames, material 

specifications, complete installation of sanitary/plumbing and electro-mechanical rough-ins 

and properly anchored to the carrying metal channel/wood runner have complied, 

 

Ceiling shall be 3.5mm thick hard flex, free of damages and to be fixed to the framing in a 

perfect line and level.  The joints are sealed with plaster of Paris and non-woven paper tapes 

without forming any bubble the joints shall be finished flush to make the ceiling in one piece. 

The finished surface shall be smooth and true to the plane and curved as required. Once laying 

of the ceiling is completed, the dust and floors are cleaned for the painting works. 
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15.  DOORS AND WINDOWS  

     

  15.1 DOORS AND DOOR FRAMES  

  

Doors and door frames shall conform to the size, designs, and kind of materials in the details 

of doors, solid panel door, flush door, hollow core, PVC flush door, flush louver door, schedule 

of doors or as specified the schedule of Doors and windows.   

  

The frames shall be plumb-set and squared in the frame working of walls or building partitions. 

Locks of doors shall be fitted at the lock block, 1,000 mm above the finished floor level. Locks 

shall be installed in conformity with the templates and instructions supplied with the locksets.  

  

Roll up doors should be painted or pre-painted to prevent rusting. 

 

  15.3 STEEL WORKS  

  

Trusses should be 1-1/2’’x1-1/2’’x3/16’’ Angle Bar (Red oxide painted) and should be 

fabricated in accordance to the plan. 

 

C-purlins should be 2’’x3’’x1.2mm and installed according to the plan or mandated by the 

engineer. 

 

Provide 10mm plain round bar as a sagrod to provide stiffness in the roof framing. 

  

Fascia board should be in accordance to the plan and consist of a 2’’x2’’x3/16’’ Angle Bar and 

2’’x3/16’’ Flat Bar. 

 

Welding works, use 6011 Welding Electrodes and 6013 to finish weld. 

 

  

16.  ELECTRICAL WORKS  

  

The electrical installation shall be done following the approved plans and under the direct 

supervision and control of a Professional Electrical Engineer and or Registered Electrical 

Engineer. 

 

All works shall be done following the latest edition of the Philippine Electrical Code (PEC). 

The rules and regulations of the local enforcing authorities with the enforcement of rules and 

regulations of the local utility company. 

 

Branch circuit home runs shall not be combined in the same raceway and raceway for auxiliary 

lines shall not contain power lines. 

 

The electrical wiring installation shall be in Unplasticized Polyvinyl Chloride (UPVC), 

Electrical Metallic Tubing (EMT) for branch circuit, Rigid Steel Conduit (RSC) or raceway for 

service entrance and power feeder. 

Mounting heights of wiring devices and panelboards shall be as follows: 

  *Convenient Outlets …………………..300mm AFFL 

  *Light Switches ……………………….1400mm AFFL 

  *Panel Boards………………………….1800mm AFFL 
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  *Telephone Outlets…………………….300mm AFFL 

 

Whenever necessary pull boxes shall be used when applicable for easy pulling of wires and 

shall be in accordance with code requirements even not indicated in the plan. 

All wires to be used shall be copper and thermoplastic heat-insulated type (THHN), unless 

noted otherwise specified. 

All materials to be used shall be brand new and of an approved type for the location and purpose 

intended. 

 

The minimum size of wire and conduit to be used shall be 3.5 sq.mm THHN and 20mm 

diameter UPVC/EMT/RSC respectively. 

 

All service entrance equipment such as the panelboard shall be properly grounded per the 

provision of the Philippine Electrical Code (PEC). 

 

The contractor shall provide all materials, labor, and equipment for the installation of complete 

electrical systems as shown on the plans. 

 

Service entrance shall be over-head and provided with single phase 220 volts for the  

entire systems. 

 

Installations shall only follow circuit numbers with remarks “Phase 1” from the Schedule of 

Loads. 

 

 

Electrical lightings shall be a LED lamp and downlights/cove lights at Comfort rooms and 

hallway. (See Plan).  

 

The grounding wires shall be color-coded for easy identification. 

 

 

17.  STORM DRAINAGE & SEWERAGE SYSTEM  

  

This item is the complete installation of the storm drainage system inclusive of all pipings, 

gutters, canals, catch basin, junction boxes, handholes, manholes, and other appurtenant 

structures, as well as the sewerage system inclusive of all sanitary sewer pipings and septic 

vault from the building to the point of discharge. Install all pipes, sewer connections, and 

cleanout.   

  

All 75mm (S600) downspout from the roof gutters shall convey to 150mm PVC (S600) and 

will end up to the concrete catch basin to the line canal together with Orange PVC Pipes (S600) 

drainage pipes leading to the street gutter fronting the building.  

  

  

  

18.  PAINTING  

 

The contractor shall furnish all labor, tools, and materials necessary for the painting of all 

woodworks, concrete and masonry works, metal works, varnishing works, and all other 

painting work specified by the PolWD Engineer with the concurrence of the End User/Owner.  
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All painting materials shall be delivered on-site intact in the original drums or tins and shall be 

mixed and applied strictly in accordance with the manufacturer's instructions and to the 

approval of the Project Engineer. All latex and enamel paints shall be applied by brush and 

roller.   

All exterior and interior wood surfaces shall be painted with three (3) coats of oil paint 

including a primer of either flat or semi-gloss paints. 

 

All masonry walls shall be painted with three (3) coats of latex paint. 

 

The Engineer shall refer the color scheme for approval to the Owner. 

All Metal structure such as Trusses and steel doors for fire exit shall be painted with Two (2) 

coats epoxy paint primer.   

 

  18.1 PREPARATION AND PRIMING SURFACES  

  

All paint and painting materials shall be delivered to the building with a sealed container. 

Storage of paints should be properly observed. 

  

Concrete surfaces shall be smooth and free from defects and shall be allowed to dry out 

thoroughly. Surfaces shall be thoroughly brushed down and left free from dirt and dust. The 

Contractor shall perform all painting and finishing works as shown in the schedule of painting 

and finishing works for this project. 

  

Metalwork generally shall be thoroughly wire brushed to remove all scale, rust, and 

sandpapering shall be done before any painting is done. Where severe rust exists, the special 

anti-rust primer must be used. Before the painting is done, all surfaces shall be cleaned, 

smoothed, and free from dust, dirt, grease, mortar, rust, and other foreign substances. 

  

  18.2 COLOURS AND PRIMING  

    

The priming undercoats and finishing coats shall each be of differing tints. Sample cards and 

samples prepared of all paints shall be submitted to and approved by the Engineer before laying 

on and such samples, when approved, shall become the standard for work.  

   

Each coat of paint shall be properly dried and shall be well rubbed down with fine glasspaper 

before the next coat is applied. The paintwork shall be finished smooth and free from brush 

marks. 

  

No painting activity shall be done on outside work in extremely cold, frosty, or damp weather. 

This activity should be performed when the temperature is above 10 degrees Celsius. 

Appropriate platform, scaffolds, and supports are required while working on elevated. 

  

Upon completion of the painting works, the painting contractor shall remove all paint spots 

from all finished works together with the equipment before leaving the premise and shall 

present the work to the Architect/Engineer in-charge of construction free from blemishes.  

  

19.  DELIVERABLES  

 

Fire safety provisions shall be provided to the one (1) unit a 75mm GI Dry Type Hydrant with 

two (2) hydrants outlet. 
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Smoke detectors shall also be provided as indicated on plans and connected to the existing 

smoke detector system of PolWD. 

 

 

  

20.  CODES, PERMITS, CERTIFICATE OF FINAL INSPECTION AND APPROVAL  

  

The installation specified herein shall comply with all laws and regulations applying to the 

electrical installation in the effect of the latest approved edition of the local utility company 

concerned. The Owner - PolWD shall obtain at his own expense all permits required by the 

government approving authorities.  

 

Likewise, Construction and safety program shall be registered with DOLE at the constructor’s 

expense including occupancy permit shall be secured after the construction of the building has 

been completed or before occupying the building for its approved use. The contractor or his 

duly authorized representative shall secure all necessary permits and pay the corresponding fee 

of the same to the office of the Building Official of the locality. 

 

A Three (3) copy of the as-built drawings for structural/architectural, plumbing, and electrical 

plan shall be furnished signed and sealed by the in charge of the construction including the soft 

copy in AutoCAD File. 

 

 

 NOTE: All additional activities which are not indicated or specified on the plan but related to 

the Scope of Works to complete the projects shall be done by the Contractor without any 

additional cost to PolWD. 
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Section VII. Drawings 
 

Please see the separate file for the actual drawings. 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  Where such provisional sums or contingency allowances are used, the 

SCC should state the manner in which they will be used, and under whose authority (usually 

the Procuring Entity’s Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 
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Bill of Quantities 
 

 

Project: Proposed Antiporta Pump House, Generator Set, Test Chamber, & Perimeter Fence   

Location: 
Antiporta Lot, Brgy. Cannery, Polomolok, South 
Cotabato     

Subject: Bill of Quatities     

Total unit: 1 set (29.75 square meters & 90 linear meters)     

      

QTY UNIT DESCRIPTION Unit Cost    Amount  

       

1.0 CONSTRUCTION OF PUMP HOUSE & GENERATOR SHELTER     

      1.1 MATERIALS      

1.1.A EARTHWORKS     
            

4.00   cu.m.  3/4'' Coarse Aggregates                                    -    

   
 Sub-Total for Item 

1.1.A:                                    -    

1.1.B FALSE AND FORMWORKS     
           

12.00   kgs  Assorted Nails                                    -    
           

10.00   pcs  4'X8'X5.0mm Ordinary Plywood                                    -    
         

218.00   pcs  2''x2''x12' Coco Lumber                                    -    
           

34.00  pcs 2''x3''x12' Coco Lumber                                    -    

   
 Sub-Total for Item 

1.1.B:                                    -    

1.1.C REINFORCEMENT     
           

76.00   pcs  10mm dia. RSB                                    -    
           

41.00   pcs  12mm dia. RSB                                    -    
           

10.00   kgs  #16 Tie Wire                                    -    

   
 Sub-Total for Item 

1.1.C:                                    -    

1.1.D CONCRETE WORKS     
           

65.00   bags  40kg Portland Cement                                    -    
           

10.00  cu.m. 3/4'' Selected Gravel                                    -    
            

5.00  cu.m. Fine Washed Sand                                    -    

   
 Sub-Total for Item 

1.1.D:                                    -    

1.1.E MASONRY WORKS     
         

750.00   pcs  4'' CHB                                    -    
           

75.00   bags  40kg Portland Cement                                    -    
            

8.00  cu.m. Fine Washed Sand                                    -    
           

80.00  pcs 10mm dia. RSB                                    -    
            

7.00  kgs #16 Tie Wire                                    -    

   
 Sub-Total for Item 

1.1.E:                                    -    
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1.1.F TRUSSES     
            

6.00   pcs  2''X4''X1.5mm Rectangular Tubing                                    -    
           

14.00   pcs  2''x3''x1.20mm C-Purlins                                    -    
           

10.00   pcs  1''x1''x3/16'' Flat Bar                                    -    
            

7.00  kgs 6011 Welding Rod                                    -    
            

2.00  gal Red Oxide Primer                                    -    
            

6.00  pcs 2'' Paint Brush                                    -    

   
 Sub-Total for Item 

1.1.F:                                    -    

1.1.G ROOFING WORKS AND ROOF DRAIN     
           

60.00   sq.m.  0.4mm Rib-Type Roofing                                    -    
         

594.00   pcs  1/8''x1/2'' Blind Rivets                                    -    
         

571.00   pcs  2'' Tex Screw                                    -    
            

8.00   pouch  Vulcaseal                                    -    
            

8.00   pcs  Cutting Disk                                    -    
           

12.00   pcs  0.4mm x 0.6m x 2.44m Fascia Flashing                                    -    
            

3.00  pcs 0.4mm x 0.6m x 2.44m Box Gutter                                    -    
           

60.00  sq.m. 10mm - 2 Sided Aluminum Insulator Foam                                    -    
            

6.00  pcs 3'' Sanitary 90 deg. Elbow                                    -    
            

3.00  pcs 3'' x 3.0m Sanitary Pipe                                     -    

   
 Sub-Total for Item 

1.1.G:                                    -    

1.1.H CEILING WORKS     

            
3.00  

pcs 
Carrying Channel (0.8mm thk.-12mm x 38mm x 
5.0m)                                    -    

            
8.00  

pcs 
Metal Furring (0.4mm thk.-19mm x 50mm x 
5.0m)                                    -    

           
70.00  pcs Wall Clip Double (50mm)                                    -    

            
3.00  

pcs 
Wall Angle (0.4mm Thk. - 25mm x 25mm x 
3.0m)                                    -    

            
5.00  pcs Hardiflex Board (3.5mm x 1.22 x 2.44m)                                    -    

         
162.00  pcs Blind Rivets (1/8''x1/2'')                                    -    

            
2.00  kgs No. 16 Tie Wire                                    -    

   
 Sub-Total for Item 

1.1.H:                                    -    

1.1.I PAINTING WORKS     
            

6.00   bags  40 kg - Wall Skim Coat                                     -    
            

5.00   gal  Concrete Sealer                                    -    
            

9.00   gal  Acrylic Semi-Gloss Latex                                    -    
            

3.00   gal  Concrete Neutralizer                                    -    
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2.00   pcs  Paint Brush                                    -    

            
2.00   pcs  Paint Tray                                    -    

            
1.00   pcs  Paint Roller                                    -    

   
 Sub-Total for Item 

1.1.I:                                    -    

1.1.J DOORS AND WINDOWS     

2.00 set 0.8m x 2.1m Flash Door w/ jamb                                    -    

1.00 set 1.6m x 2.1m Flash Door w/ jamb                                    -    

1.00 set 0.4m x 1.2m Louver Blocks                                    -    

1.00 set 0.4m x 0.4m Clear Glass Peep Window                                     -    

2.00 sheet Wire Mesh -5mm Thick x 2" x 2" x 4'x8'                                    -    

2.00 pcs 25mm x 25mm x 4mm x 6m Angle Bar                                    -    

5.00 pcs 1.5mmX4''X4'' Rectuangular Tube                                    -    

1.00 ls Consumables                                    -    

   
 Sub-Total for Item 

1.1.J:                                    -    

1.1.K ELECTRICAL WORKS     

3.00 sets 15W LED bulb Assembly                                    -    

2.00 sets 100W LED Flood Light Assembly                                    -    

4.00 sets 30W LED Tube Lamp Assembly                                    -    

8.00 pcs 4"x4" Junction Box                                    -    

8.00 pcs 2"x4" Utility Box                                    -    

2.00 sets Single Switch                                    -    

1.00 sets Three-Gang Switch                                    -    

10.00 lm 8.0 mm² THHN or THWN wire                                    -    

100.00 lm 2.0 mm² THW Copper Wire                                    -    

20.00 lm 5.5 mm² THW Copper Wire                                    -    

80.00 lm 3.5 mm² THW Copper Wire                                    -    

80.00 lm 60 mm² THW Copper Wire                                    -    

10.00 
length
s 20mm PVC Conduit                                    -    

1.00 set  6 Branches Panel Board                                    -    

5.00 pcs Electrical Tape                                    -    

7.00 
length
s 50mm Rigid Steel Conduit                                    -    

20.00 lm 20mm Electrical Flexible Hose                                    -    

1.00 ls Consumables                                    -    

   
 Sub-Total for Item 

1.1.K:                                    -    

       

2.0 CONSTRUCTION OF PERIMETER FENCE     

      2.1 MATERIALS      

2.1.A EARTHWORKS     
            

1.00   cu.m.  1''-3'' Coarse Aggregates                                    -    

   
 Sub-Total for Item 

1.D:                                    -    

2.1.B FALSE AND FORMWORKS     
            

2.00   kgs  Assorted Nails                                    -    
           

13.00   pcs  4'X8'X5.0mm Ordinary Plywood                                    -    
           

80.00   pcs  2''x2''x12' Coco Lumber                                    -    
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30.00   pcs  2''x3''x12' Coco Lumber                                    -    

   
 Sub-Total for Item 

1.E:                                    -    

2.1.C REINFORCEMENT     
           
35.00   pcs  10mm dia. RSB                                    -    
           
37.00   pcs  12mm dia. RSB                                    -    
           
31.00   kgs  #16 Tie Wire                                    -    

   
 Sub-Total for Item 

1.F:                                    -    

2.1.D CONCRETE WORKS     
           

36.00   bags  40kg Portland Cement                                    -    
            
4.00  cu.m. 3/4'' Selected Gravel                                    -    
            
2.00  cu.m. Fine Washed Sand                                    -    

   
 Sub-Total for Item 

1.G:                                    -    

2.1.E PRECAST PERIMETER FENCE     
            

1.00   ls  Precast fence and columns                                    -    

   
 Sub-Total for Item 

1.H:                                    -    

2.1.F METAL WORKS     

3.00 sheets Gauge 18 Plain Sheet 4'x8'                                    -    

15.00 pcs 25mm x 25mm x 1.5mm x 6m D.I. Square Tube                                    -    

7.00 pcs 38mm Ø Sch. 40 G.I. Pipe                                    -    

6.00 pcs Fabricated Gate Roller                                     -    

1.00 ls Painting                                    -    

5.00 kgs Welding Rod                                    -    

    Sub-Total for Item 1.I:                                    -    

2.1.G ELECTRICAL WORKS     

8.00 sets Yard Light with accessories and wiring                                    -    

2.00 box 3.5 mm2 Dia. THHN Copper wire (150m/roll)                                    -    

8.00 sets Electrical Tape                                    -    

8.00 sets Water/Weather proof Utility Box (100mmX100mmX70mm)                                   -    

4.00 
length
s 25 mm dia. X 3m RSC Conduit                                    -    

35.00 
length
s 15 mm dia. X 3m RSC Conduit                                    -    

6.00 pairs 25mm dia. Bushing and Locknut                                    -    

20.00 pairs 15mm dia. Bushing and Locknut                                    -    

2.00 pcs 25mm dia. RSC 90 deg. Elbow                                    -    

16.00 pcs 15mm dia. RSC 90 deg. Elbow                                    -    

   
 Sub-Total for Item 

1.J:                                    -    

       

3.0 MOBILIZATION AND DEMOBILIZATION     

      3.1 MATERIALS      

3.1.A MOBILIZATION AND DEMOBILIZATION     
            

1.00   pcs  4''x8'' Printed Tarpaulin                                    -    
           

38.00   pcs  2''x2''x12' Coco Lumber                                    -    
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3.00   kgs  Assorted Nails                                    -    

   
 Sub-Total for Item 

3.1.A:                                    -    

       

4.0 TEMPORARY SITE FACILITIES     

      4.1 MATERIALS      

4.1.A TEMPORARY SITE FACILITIES     
           

15.00   pcs  2''x2x''x12' Coco Lumber                                    -    
            

6.00   pcs  Ga. 26 Roofing x 12'                                    -    
            

1.00   kgs  CW Nails                                    -    
            

2.00   kgs  Roofing Nails                                    -    
            

4.00   pcs  4.5mm Ord. Plywood 4'x8'                                    -    

   
 Sub-Total for Item 

4.1.A:                                    -    

       

5.0 OCCUPATIONAL SAFETY AND HEALTH     

      5.1 MATERIALS      

5.1.A OCCUPATIONAL SAFETY AND HEALTH     
            

6.00   Pairs  Pairs, Rubber Boots men, Steel Toe, Black                                    -    
            

6.00   Pairs  Pairs, Working Gloves (Leather Materials)                                    -    
            

6.00   units  Hard Hat                                    -    
            

6.00   units  Vest                                    -    
            

1.00   set  Medical Supplies                                    -    

   
 Sub-Total for Item 

5.1.A:                                    -    

    TOTAL MATERIALS:   P   

       

2.0 EQUIPMENT COST     

1 pcs Welding Macine                                    -    

1 pcs Generator Set                                    -    

1 pcs 1-Bagger Concrete Mixer                                    -    

2 pcs Concrete Vibrator                                    -    

    TOTAL EQUIPMENT:   P                                 -    

       

3.0 LABOR COST      
           

27.00  cu.m. Excavation                                    -    
           

17.00  cu.m. Backfilling and Compaction                                    -    
         

150.00  sq.m. Clearing                                    -    
           

64.00  sq.m. 
Forms and Falseworks fabrication and 
installation                                    -    

         
780.00  kgs Installation and Fabrication of Rebars                                    -    

           
10.00  cu.m. Concrete Works                                    -    

           
54.00  sq.m. Masonry Works     
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3.00  set Fabrication and Installation of Trusses     
           
51.00  sq.m. Roofing and Roof Drain     
           
24.00  sq.m. Ceiling Works     
         
102.00  sq.m. Painting Works     
            
1.00  lot Doors and Windows     

         
185.00  sq.m. Preast Perimeter Fence                                    -    

            
1.00  lot Metal Works                                    -    

            
1.00  lot Electrical works                                    -    

            
1.00  ls Health and Safety                                    -    

    TOTAL LABOR:   P                                 -    

   SUB-TOTAL:  P                        -    

   OCM (8%):                          -    

   CP (10%):                          -    

   VAT (7%):                          -    

   GRAND TOTAL:  P                        -    
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 

of Calamity or other similar issuances that shall allow the use of alternate documents 

in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 

Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether similar 

or not similar in nature and complexity to the contract to be bid; and  

 

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 
 

⬜ (d) Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration; and 

 

 (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 
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Class “B” Documents 

⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (l) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (m) Cash Flow by Quarter. 
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